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Buyer:  

Central Plateau Cleanup Company 

P.O. Box 1464 Mail Stop A7-05 

Richland, WA  99352 

Subcontractor: 

TBD  

TBD 

TBD 

Contract Specialist: Britney Faubert 

Phone Number:  (509) 373-0483 

Subcontractor Contact: TBD 

Phone Number:  TBD 

Start Date: TBD 

Contract Type:  Firm Fixed Unit Price (FFU) 

Contract Value:  $TBD 

End Date:  9/30/2027 

Payment Terms:  Net 30 

 

 

 

 

 

________________________________________ 

Central Plateau Cleanup Company (Buyer) 

 

 Britney Faubert, ____________________ 

Printed Name, Title 

 

__________     (509) 373-0483 

Date Signed     Phone Number 

 

 

 

 

 

________________________________________ 

Subcontractor Authorized Signature 

 

___________________, ___________________ 

Printed Name, Title 

 

__________     _____________ 

Date Signed     Phone Number 

 

SECTION B:  DRAFT CONTRACT 

Following is a draft of the contract contemplated as a result of this solicitation.  Prospective offerors are reminded to review 

the draft contract to ensure they are prepared to comply. The draft contract will be updated to reflect the final agreement 

reached based on the proposal submitted and discussions, if any, that are held.   
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PART I – STATEMENT OF WORK 

Attachment 1 – Statement of Work titled, Aquifer Tube Sampling, dated 08/31/2026 

 

END OF PART I – STATEMENT OF WORK 
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PART II – FINANCIAL TERMS 

1.0 SUBCONTRACT TYPE 

This Contract is a Firm Fixed Unit Price (FFU) contract.  

2.0 SUBCONTRACT VALUE 

2.1 Fully Funded 

The value of this Subcontract is $TBD 

3.0 PAYMENT SCHEDULE 

TBD 

4.0 PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS 

Buyer reserves the right to request a complete pricing breakdown, including certified or 

uncertified cost or pricing data as applicable, for any change orders or modifications that 

have an impact to the established Contract pricing.  

5.0 ESTIMATED BILLING 

The Subcontractor shall provide monthly to Buyer an estimate of the total cost incurred 

(invoiced plus cost incurred for the current fiscal month) from inception of the 

Subcontract through the current fiscal month end. This data shall be provided for each 

contract or task order release until all payments are received, and each subcontract or task 

order release is complete.  

This data shall be provided electronically (preferred) each month, typically between the 

12th and 16th of the month, through Hanford Vendor Registration, which displays a list of 

fiscal month end dates. Contact vendorregsupport@rl.gov with technical issues. 

Alternative methods for submitting this data are email or mail and shall be received by 

Buyer by the 15th of each month. Use either the Microsoft® Excel® or Word version of 

the Monthly Contract-to-Date Cost Estimate Form found at 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs. 

Mailing Address:   Email: CPCCA@rl.gov  

Attn:  Accruals  

Central Plateau Cleanup Company 

PO Box 1464 MSIN H7-32 

Richland, WA 99352 

6.0 INVOICING INSTRUCTIONS 

6.1 Subcontractor Invoices 

Invoices submitted to Buyer shall be submitted as follows.  Failure to submit a proper and 

accurate invoice may result in reduction in payment, rejection or delay of the invoice 

until the required documentation is provided.  Address invoicing requirement questions to 

the Contract Specialist. 

https://vendreg.hanford.gov/
mailto:vendorregsupport@rl.gov
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
mailto:CPCCA@rl.gov


 SUBCONTRACT NO:  TBD 

BOAT SERVICES FOR AQUIFER TUBE 

SAMPLING 

 

  Page 6 of 12 Format: 1/25/2021 

  Text Update: 12/29/2025 

6.2 General Requirements  

1. Each Subcontract, Task Order Release and Purchase Order shall be invoiced 

separately and in a timely manner with respect to the invoiced products or services. 

2. The invoice shall be provided in accordance with the Federal Acquisition Regulation 

(FAR) Part 32.905. 

3. Remittance will only be made to the remittance address on file for the Subcontractor.  

Invoices from third parties or with different remittance instructions or addresses will 

not be processed. 

4. An Authorization for Electronic Funds Transfer (EFT) of Invoice Payments shall be 

on file with Buyer before EFT payments can be made. 

5. Invoices will be paid according to the terms and conditions of the Contract unless 

substantiated evidence is obtained claiming Subcontractor is delinquent in payment to 

its Subcontractors.  All future payments may be reduced or suspended by the Contract 

Specialist until validation is received from the Subcontractor verifying its 

Subcontractor payments are current. 

6.3 Contracts for Services 

1. Unless otherwise authorized in the Contract, service contracts shall not be invoiced 

more than once per calendar month. 

2. The total amount due for the billing period shall be clearly identified on all invoices 

(this amount shall be set apart from any cumulative amounts or subtotals). 

3. The billing period (beginning date and end date) shall be clearly identified on all 

invoices. 

4. Invoiced amounts, rates, other direct charges or travel shall be specifically defined in 

the Contract based on the Contract type to be allowable for reimbursement. 

5. Training costs on fixed priced contracts must be invoiced for the lump sum 

amount/CLIN without backup documentation. Training costs on flexibly priced 

contracts that are invoiced intermittently must have employee names, Hanford ID and 

date of training. If the training certificate is available, then it should be included with 

the invoice supporting documentation.  

6. The Labor Classification/Job Category must be listed with the respective billing rate.  

6.4 Submittal 

1. Invoices and supporting documentation may be submitted electronically in Adobe® 

PDF. The subcontract number and invoice number must be in the file name. 

2. Submit invoices electronically via e-mail to Buyer’s Accounts Payable at 

CPCCAP@rl.gov and  

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
mailto:CPCCAP@rl.gov
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a. The Subcontractor’s name, invoice number, and the Subcontract and Task Order 

Release number(s) shall be in the subject line of the e-mail message used to 

submit an electronic invoice.  The suggested format for the subject line is:  

Subcontractor Name, Invoice XXXXX, Contract TBD. 

3. Submit hard copy invoices including supporting documentation to Buyer’s Accounts 

Payable organization at the address below. 

 Attn: Accounts Payable  

Central Plateau Cleanup Company 

P.O. Box 1464 Mail Stop H7-32 

Richland, WA  99352 

7.0 FINAL RELEASE AND CLOSEOUT 

Subcontractor, after completion of work and receipt of final payment under this Contract, 

shall promptly execute and deliver a final release discharging the Buyer, the Government 

and their officers, agents, and employees of and from all liabilities, obligations and 

claims arising out of this Contract. 

8.0 SPECIAL INSTRUCTIONS 

8.1 Back Charges 

Buyer reserves the right to back charge the Subcontractor for costs incurred by Buyer that 

are caused by the Subcontractor or Subcontractor’s Subcontractors in accordance with 

this Subcontract General Provisions. In addition to the circumstances described in the 

General Provisions, the back charge may also result from:  

1. Services performed by Buyer, at Subcontractor’s request, which are within 

Subcontractor’s scope of work under the Contract. 

2. Costs sustained by Buyer as a result of Subcontractor’s non-compliance with the 

provisions of this Contract or Subcontractor’s act of omission or negligence. 

3. Costs incurred by Buyer to fix all defects, deficiencies or errors that appear in the 

Work during the warranty period. 

4. Costs associated with Buyer support costs when work is interrupted by a 

Subcontractor-caused delay or equipment failure. 

At Buyer’s sole discretion and if circumstance allow, Subcontractor may be offered the 

opportunity to propose a fix or take mitigating actions to reduce the impact and total back 

charge. In the event that Subcontractor fails to take satisfactory action, Subcontractor’s 

option to mitigate shall be withdrawn and Buyer will take appropriate action to cure the 

problem and back charge Subcontractor.  

END OF PART II – FINANCIAL TERMS 

  

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
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PART III – GENERAL TERMS, CONTRACT PROVISIONS & ATTACHMENTS 

1.0 ATTACHMENTS INCORPORATED 

The terms, provisions, forms, specifications, documents and attachments listed herein are 

hereby incorporated into and made a part of this Contract. Subcontractor is responsible 

for downloading or obtaining a copy from the Contract Specialist and complying with the 

applicable documents.  

• Attachment 1 – Statement of Work 

2.0 ACCEPTANCE OF PROVISIONS, TERMS AND CONDITIONS 

Subcontractor, by signing this Contract, delivering the supplies, or performing the 

requirements indicated herein, agrees to comply with all the Subcontract provisions, 

terms, forms, attachments, specifications and other documents that this Subcontract 

incorporates by reference or attachment. Buyer hereby objects to any provisions inserted 

into this Subcontract that are different from or in addition to those set forth by Buyer in 

the Subcontract.  

3.0 CONTRACT PROVISIONS 

Unless specifically replaced or revised in the body of this Subcontract, the clauses and 

referenced laws, rules and regulations in the General Provisions and Special Provisions 

applicable for this type of subcontract shall have the same force and effect as if written 

into the body of the Subcontract. 

Subcontractor is responsible for downloading, reading and complying with the applicable 

provision revision identified below. Provisions are posted for downloading at 

https://cpcco.hanford.gov/page.cfm/ContractProvisions.  A copy is also available from 

Buyer on request.  

3.1 General Provisions 

Revision 4 dated July 23, 2026 

3.2 Special Provisions 5 - On Site Services 

Revision 5 dated January 23, 2025 

3.3 Special Provisions 16 - Representations and Certifications 

Revision 5 dated January 23, 2024 

Representations and Certifications made by the Subcontractor as part of the proposal and 

award process are hereby incorporated by reference into this Contract unless specifically 

excluded and agreed by Buyer in the Contract. Subcontractor agrees to update and 

resubmit a revised SP-16 if any change occurs that would nullify, change or otherwise 

affect said Representations and Certifications. 

END OF PART III – GENERAL TERMS, CONTRACT PROVISIONS & 

ATTACHMENTS 

https://cpcco.hanford.gov/page.cfm/ContractProvisions
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PART IV – SPECIAL TERMS 

1.0 ADMINISTRATION 

1.1 Term of Contract 

The term of this Contract shall commence on TBD and shall end on 9/30/2027 unless 

extended by the parties or unless terminated by other provisions of this Subcontract. 

1.2 Contract Correspondence 

Buyer’s Mailing Address: 

Attn: Britney Faubert  

Central Plateau Cleanup Company 

PO Box 1464 Mail Stop A7-05 

Richland, WA  99352 

Buyer’s Street Address: 

Attn: Britney Faubert  

Central Plateau Cleanup Company 

2620 Fermi Avenue Room B135 

Richland, WA  99354 

1.3 Abnormal or Unusual Situations 

In the event that there is an abnormal or unusual situation associated with this 

Subcontract work scope, the Subcontractor is to immediately contact the designated 

Contract Specialist or designated Buyer’s Technical Representative (BTR). If the 

Subcontractor is unable to contact either the Contract Specialist or the BTR, the 

Subcontractor is to contact the Buyer Emergency Operations Center at (509) 376-2900, 

which is available 24 hours a day, seven days a week, and provide them with: 

Subcontract Number, Contract Specialist’s name, BTR’s name and a short summary of 

the abnormal or unusual situation. If after making contact with Buyer, the Subcontractor 

is advised to suspend activities, the Subcontractor is not to proceed until such direction to 

proceed has been expressly issued by the Contract Specialist.  If there is an emergency 

situation, the Subcontactor is to make the appropriate immediate emergency call to 911 or 

(509) 373-0911 for cell phones and then make the notifications to Buyer as set forth 

herein. 

1.4 Authorized Personnel 

Only the following named Subcontract individuals are authorized to make changes to this 

document: 

• Contract Specialist, Britney Faubert 

• Manager, Rayna Moe 
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1.5 Subcontractor – Buyer Interface 

Buyer and the Subcontractor will interface only through Buyer’s Contract Specialist for 

clarifications and questions. 

1.6 Other Interfaces 

Additional Buyer contacts will be identified at the kickoff meeting. 

1.7 Designation of Technical Representative 

The designated Buyer’s Technical Representative (BTR) for this Subcontract is: 

• TBD 

The BTR is responsible for monitoring and providing technical guidance for this 

Subcontract and shall be contacted regarding questions or problems of a technical nature.  

The BTR is also responsible for appropriate oversight of Subcontractor’s personnel while 

on site and the interface between Subcontractor and other Buyer organizations supporting 

Subcontract performance.   

Authority of the BTR and supporting organizations is limited to providing technical 

direction within the scope and provisions of this Subcontract.  The BTR may not direct 

work or authorize any change outside of the written Contract and Subcontract provisions.   

The BTR does not possess any explicit, apparent or implied authority to modify the 

Subcontract. When in the opinion of the Subcontractor, the BTR requests or directs 

efforts outside the existing scope of the Subcontract Subcontractor shall promptly notify 

the Contract Specialist in writing. No action outside the scope of the Subcontract shall be 

taken until the Contract Specialist makes a determination and/or modifies the 

Subcontract. 

In no event, will an understanding or agreement, modification, change order, or any 

deviation from the terms of this Subcontract be effective or binding upon Buyer unless 

formalized by proper Subcontract documents executed by the Contract Specialist. 

1.8 Key Personnel 

Subcontractor agrees those individuals determined to be key individuals shall not be 

reassigned without the written agreement of Buyer. Whenever, for any reason, one or 

more of these individuals are unavailable for assignment for work under this Subcontract, 

the Subcontractor with the approval of Buyer shall replace such individual with an 

individual substantially equal in abilities or qualifications.    

The following named individuals have been determined to be key personnel assigned to 

the performance of this Subcontract: 

• Vessel Pilot - TBD 
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1.9 Proprietary Data Submittals 

If Subcontractor submits any data as part of their Subcontract that is considered by the 

Subcontractor to be “Proprietary Data” for either the document transmitting the data or 

the document containing the data, the items shall be boldly marked indicating that the 

data included in considered to be proprietary. 

1.10 Document Transmittals 

The Subcontractor shall utilize a document transmittal system for the exchange of data 

and information during the performance of work under this Subcontract.  The transmittal 

shall contain: 

1. a unique identification number, 

2. a brief identification of the document(s) including revisions, 

3. the date of the transmittal, 

4. purpose of the transmittal, including required action (if any), 

5. signature of supplier representative, and 

6. means or provisions for receipt acknowledgement by Buyer. 

1.11 Requests for Clarification or Information 

Where necessary, the Subcontractor may elect to submit formal requests for clarification 

or information as necessary to obtain technical clarifications using the Request for 

Clarification or Information (RCI) Form. The inquiry portion of the RCI Form shall be 

completed by the Subcontractor, including a determination of priority and an 

identification of schedule delay with the issue, if applicable. RCI Form numbering shall 

be left blank and assigned by Buyer upon receipt. Buyer will complete an evaluation and 

provide a disposition and determine additional actions required when appropriate. The 

purpose of the form is to facilitate formal communications when necessary. 

1.12 Contract Change Request 

The Subcontractor shall submit formal requests for changes to the scope, schedule or cost 

of this Subcontract using the Contract Change Identification Form (Change Form). The 

appropriate portions of the Change Form shall be completed by the Subcontractor. A red-

line mark up of the Statement of Work or Specification showing where the proposed 

changes fit within the scope shall be attached, if applicable. Change Form numbering 

shall be left blank and assigned by Buyer upon receipt. Buyer will complete an 

evaluation, provide a disposition and determine additional actions required as 

appropriate. The purpose of the form is to facilitate formal communications. 

1.13 Work Schedules and Holiday 

Daily work schedules and facility operations are NOT consistent on the Hanford Site. 

Buyer and some other organizations are working a 4x10 schedule and others observe 

alternate Friday closures. 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
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Accordingly, Subcontractor is responsible to understand and plan to support the work 

schedule required for this specific Contract and/or work location. BEFORE scheduling 

work on site and/or deliveries, the Subcontractor shall make specific schedule 

arrangements with Buyer, BTR, Facility Manager, Delivery Warehouse Manager, 

Building Manager, and other interfaces as appropriate. 

Buyer will not be liable for the cost of any delays, demurrage, layover, extra travel days, 

etc. which result from Subcontractor’s failure to plan for and obtain specific schedule 

concurrence in advance. 

1.14 Foreign National Notification and Approval 

The Subcontractor, regardless of work location, shall obtain Buyer’s approval prior to 

providing any Foreign National (non-U.S. citizen) access to any Department of Energy 

(DOE)/Buyer sites, programs, information and technologies under this Contract. Prior 

approval is also required for Subcontractor-hosted meetings where Foreign National(s) 

will be present (in person or virtually). Foreign National requests will be processed in 

accordance with DOE Order 142.3A Chg 1 (MinChg), Unclassified Foreign Visits and 

Assignments Program, and applicable Hanford Site procedures. 

Furthermore, Subcontractor travel outside the United States for the purpose of performing 

work under this Contract shall be approved in advance by Buyer. Foreign travel will be 

reviewed and processed in accordance with DOE Order 551.1D Chg 2 (Minor Revision), 

Official Foreign Travel.  

1.15 On Site Work Restriction 

Unless authorized by the Contract Specialist for specific Subcontractor personnel for a 

specific time, location, and purpose or otherwise incorporated into the Contract by a 

modification, Subcontract work scope activities are not authorized to be performed on the 

Hanford Site.  

2.0 DEFINITIONS 

There are no special definitions applicable to this Subcontract. 

3.0 ASSUMPTIONS 

There are no special assumptions applicable to this Subcontract. 

END OF PART IV – SPECIAL TERMS 

END OF CONTRACT 

https://www.directives.doe.gov/directives-documents/100-series/0142.3-BOrder-a-chg1-minchg
https://www.directives.doe.gov/directives-documents/500-series/0551.1-BOrder-D-chg2_min-rev

