

**REQUEST FOR PROPOSAL (RFP) AMENDMENT**

RFP NO.	RFP DATE	AMENDMENT NO.	AMENDMENT DATE
368477	08/30/2023	01	09/11/2023
<b>ISSUED BY AND RETURN TO:</b> Central Plateau Cleanup Company P.O. Box 1600 Richland, WA 99352 Attn: Andrea Riste 509/373-7141 (tele) andrea_d_riste@rl.gov (e-mail) MSIN: A7-05		<b>DUE DATE</b> This amendment does not change the date by which offers are due unless a date and time is inserted below.	
		<b>DATE</b>	<b>TIME</b>

**DESCRIPTION OF AMENDMENT**

**The purpose of this RFP amendment is to:**

- 1) Transmit answers to initial offeror questions (below). Final questions are due no later than September 13, 2023.

**All other terms and conditions of this RFP remain unchanged.**

Except as provided herein, all terms and conditions of the Request for Proposal remain unchanged and in full force and effect.

**II. ACKNOWLEDGMENT OF AMENDMENT**

Offerors must acknowledge receipt of this amendment in writing, by the date and time specified for proposal submissions or the revised Due Date above (if revised), whichever is later. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE DESIGNATED LOCATION BY THE SPECIFIED DATE AND TIME MAY RESULT IN REJECTION OF YOUR OFFER. If, by virtue of this amendment you wish to change your offer, such change must make reference to the solicitation and this amendment.

<b>NAME AND ADDRESS OF OFFEROR</b>          <b>OFFEROR</b> <i>(Signature of person authorized to sign)</i>	<b>NAME OF SIGNER</b>
	<b>TITLE OF SIGNER</b>
	<b>DATE</b>

### First Set

1. Will all 12 well heads be completed and ready for connection upon award? **No, but we are not ready to detail which one will or will not be ready.**
2. EU permits – who calls and manages? **CPCCo will manage EU permits**
3. Stated on the job walk completion of Task 4 and 5 will not be required to be done on 2/22/2024. Please verify this is a correct statement. **Per Ryan, this is correct**
4. Subcontractor may borrow from CPCCO and replace with TCC **Need more specifics here**
5. Are mechanical racks, built, instrumentation installed, and labeled? **Mechanical racks and Electrical racks are built and will be available for placement by the award date of this contract. Labeling will be completed per ECR.**
6. Are mechanical well racks supplied with a precast concrete slab? **Yes**

### Second set:

7. Could you please specify the work scope within each task that mandates completion of the 40-hour Hazardous Waste Worker Training for personnel? **The work scope requiring that training is the “Tie-In” to active P&T Systems. Equalization Tank, ETB1, and ETB2, etc.**
8. Furthermore, within each task, please outline the specific work components that necessitate Rad Worker Training, and if applicable, Rad Worker II Training. **Rad Worker training will be required for Power Pole scope.**
9. Following the project award, what is the expected duration for Work Package Planning before mobilization? **Work Package planning will be complete by mobilization date.**
10. Given the expedited nature of this project, what is the anticipated timeframe for the submittal reviews prior to mobilization? **Submittals should be reviewed and returned within 5 days of submission per the Master Submittal Register.**
11. During the pre-job walkdown, it was mentioned that there would be a need for multiple Field Work Supervisors on this project. For bidding, and to help quantify, could you provide clarification on the requirements for Field Work Supervisor support for this project? **FWS support should be commensurate with the schedule of work. As mentioned in the walkdown, there are major scopes of work that will require oversight whether they are worked independent or together. Your schedule will dictate numbers of applicable supervision.**
12. For bidding purposes, what date are we to assume that Task 4 Option will be released? Are we to assume that this work will take place before or after the 02/22/2024 completion date? **Based on recent direction from our customer assume December 4<sup>th</sup>, 2023 for a mobilization date.**
13. General Provisions 4.0- Warranty- Requires a 2-year warranty period. Will the contractor be paid in full at the end of construction or will funds be withheld during the warranty period? **Funds will not be withheld during the warranty period.**

14. What is the protocol for performing any warranty work once the work package has been closed? **Work package will remain in suspended status until conclusion of warranty period, or as directed by CM.**
15. Specific Questions regarding Task 5- Fire Alarm System Upgrade that I do not believe were ever answered:
- Can old system be removed during the 30-day burn in? **Yes, however installation location(s) of new systems may hinder this.**
  - Are the current system(s) in operation and fully functional? **Yes**
  - Who is responsible for building fire watch if needed? **Building owner (CPCCo)**
  - How long can fire watch last? **Requirements for fire watch will be determined at a later date by the authority having jurisdiction.**
  - Can both buildings be worked simultaneously? **Yes**
  - During the warranty period will the “factory trained authorized representative of the manufacturer” be allowed to access the site and perform warranty work independent of the construction contractor? **Yes, however coordination will be required to access Hanford site and facilities.**

**Third set:**

16. How will this delay impact the completion date of the project?  
**There will be no delay for the PowerPoint. That was used as a tool for the construction team to communicate the scope. The contractual documents that should be used for the basis of a bid is the SOW/ECR's. The PowerPoint is not a comprehensive description for the work.**
17. How will material procurements that are long lead and possibly not able to be expedited be handled with the strict completion date for the RFP?  
**Tasks 4 & 5 will need to be bid with a duration and dollars, but the end date does not need to meet the 2/22/2024 date as discussed at the end of the walkdown.**
18. Is Sunday DT anticipated to be acceptable for proposals to complete the project by the required completion date?  
**Bidders have the ability to propose any schedule they want to make the end date. This should include the correct crew sizes and applicable overtime to meet the 2/22/2024 date with the exception of Tasks 4 & 5.**