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Buyer:  

Central Plateau Cleanup Company 

P.O. Box 1464 Mail Stop A7-05 

Richland, WA  99352 

Subcontractor: 

TBD  

TBD 

TBD 

Contract Specialist: Joey Peschong  

Phone Number:  509 376-6483 

Subcontractor Contact: TBD 

Phone Number:  TBD 

Start Date: 11/20/2025 

Contract Type:  Firm Fixed Unit Price (FFU) 

Contract Value:  $TBD 

End Date:  09/30/2027 

Payment Terms:  Net 30 

 

 

 

 

 

 

 

________________________________________ 

Central Plateau Cleanup Company (Buyer) 

 

 Joey Peschong , __Contract Specialist _______ 

Printed Name, Title 

 

__________     509 376-6483 

Date Signed     Phone Number 

 

 

 

 

 

 

 

________________________________________ 

Subcontractor Authorized Signature 

 

___________________, ___________________ 

Printed Name, Title 

 

__________     _____________ 

Date Signed     Phone Number 

SECTION B:  DRAFT CONTRACT 

Following is a draft of the contract contemplated as a result of this solicitation.  Prospective offerors are reminded to review 

the draft contract to ensure they are prepared to comply. The draft contract will be updated to reflect the final agreement 

reached based on the proposal submitted and discussions, if any, that are held.   
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PART I – STATEMENT OF WORK 

Attachment 1 – Statement of Work titled, T-Plant Electrical Upgrades 06/18/2025 

 

END OF PART I – STATEMENT OF WORK 
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PART II – FINANCIAL TERMS 

1.0 SUBCONTRACT TYPE 

This Contract is a Firm Fixed Unit Price (FFU) Hybrid Contract type with Lump Sum, 

fixed price components and Labor Hour Components.  

2.0 SUBCONTRACT VALUE 

2.1 Fully Funded 

The value of this Subcontract is $TBD  

3.0 PAYMENT SCHEDULE 

3.1 Milestone Payment Schedule – Fixed Price Line Items 

Subject to such other limitations and conditions as are specified in this Contract and this 

clause, Subcontractor may request milestone payments in accordance with the Milestone 

Payment Schedule Table.   

1. Buyer may reduce or suspend milestone payments, deduct the amount of milestone 

payments previously paid from any amounts owing to Subcontractor, or take a 

combination of these actions after any of the following conditions occurs:  

a. the Subcontractor failed to comply with any material requirement of this Contract;  

b. performance of this Contract is endangered by the Subcontractor’s failure to make 

progress or unsatisfactory financial condition;    

c. the Subcontractor is delinquent in payment of any Subcontractor or supplier under 

this Contract in the ordinary course of business; or 

d. the amount of payments under this Contract exceed any limitation in this 

Contract. 

e. Subcontractor fails to satisfactorily remedy such condition. 

2. Subcontractor shall promptly furnish reports, certificates, financial statements, and 

other pertinent information requested by Buyer to determine that a milestone event 

has been successfully completed.  Subcontractor shall provide Buyer reasonable 

opportunity to examine and verify the Subcontractor’s records and to examine and 

verify the Subcontractor’s performance. Buyer may decline one or more milestone 

payment requests any time the Subcontractor’s records or controls are determined by 

Buyer to be inadequate for support of the request. 

3. Buyers’s rights and remedies under this clause are not exclusive; rather, they are in 

additional to any other rights and remedies provided by law or this Subcontract. 
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4.0 PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS 

Buyer reserves the right to request a complete pricing breakdown, including certified or 

uncertified cost or pricing data as applicable, for any change orders or modifications that 

have an impact to the established Contract pricing.  

5.0 ESTIMATED BILLING 

The Subcontractor shall provide monthly to Buyer an estimate of the total cost incurred 

(invoiced plus cost incurred for the current fiscal month) from inception of the 

Subcontract through the current fiscal month end. This data shall be provided for each 

contract or task order release until all payments are received, and each subcontract or task 

order release is complete.  

This data shall be provided electronically (preferred) each month, typically between the 

12th and 16th of the month, through Hanford Vendor Registration, which displays a list of 

fiscal month end dates. Contact vendorregsupport@rl.gov with technical issues. 

Alternative methods for submitting this data are email or mail and shall be received by 

Buyer by the 15th of each month. Use either the Microsoft® Excel® or Word version of 

the Monthly Contract-to-Date Cost Estimate Form found at 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs. 

Mailing Address:   Email: CPCCA@rl.gov  

Attn:  Accruals  

Central Plateau Cleanup Company 

PO Box 1464 MSIN H7-32 

Richland, WA 99352 

6.0 INVOICING INSTRUCTIONS 

6.1 Subcontractor Invoices 

Invoices submitted to Buyer shall be submitted as follows.  Failure to submit a proper and 

accurate invoice may result in reduction in payment, rejection or delay of the invoice 

until the required documentation is provided.  Address invoicing requirement questions to 

the Subcontract Specialist. 

6.2 General Requirements  

1. Each Subcontract, Task Order Release and Purchase Order shall be invoiced 

separately and in a timely manner with respect to the invoiced products or services. 

2. The invoice shall be provided in accordance with the Federal Acquisition Regulation 

(FAR) Part 32.905. 

3. Remittance will only be made to the remittance address on file for the Subcontractor.  

Invoices from third parties or with different remittance instructions or addresses will 

not be processed. 

https://vendreg.hanford.gov/
mailto:vendorregsupport@rl.gov
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
mailto:CPCCA@rl.gov
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4. An Authorization for Electronic Funds Transfer (EFT) of Invoice Payments shall be 

on file with Buyer before EFT payments can be made. 

5. Invoices will be paid according to the terms and conditions of the Contract unless 

substantiated evidence is obtained claiming Subcontractor is delinquent in payment to 

its Subcontractors.  All future payments may be reduced or suspended by the Contract 

Specialist until validation is received from the Subcontractor verifying its 

Subcontractor payments are current. 

6.3 Contracts for Labor Hour Components  

1. Unless otherwise authorized in the Contract, Labor Hour portions of the contract 

contracts shall not be invoiced more than once per calendar month. 

2. The total amount due for the billing period shall be clearly identified on all invoices 

(this amount shall be set apart from any cumulative amounts or subtotals). 

3. The billing period (beginning date and end date) shall be clearly identified on all 

invoices. 

4. Invoiced amounts, rates, and charges shall be specifically defined in the Contract 

based on the Contract type to be allowable for reimbursement. 

5. Training costs on fixed priced contracts must be invoiced for the lump sum 

amount/CLIN without backup documentation. Training costs on flexibly priced 

contracts that are invoiced intermittently must have employee names, Hanford ID and 

date of training. If the training certificate is available, then it should be included with 

the invoice supporting documentation.  

6. The Labor Classification/Job Category must be listed with the respective billing 

rate.  

6.4 Submittal 

1. Invoices and supporting documentation may be submitted electronically in Adobe® 

PDF. The subcontract number and invoice number must be in the file name. 

2. Submit invoices electronically via e-mail to Buyer’s Accounts Payable at 

CPCCAP@rl.gov and  

a. The Subcontractor’s name, invoice number, and the Subcontract and Task Order 

Release number(s) shall be in the subject line of the e-mail message used to 

submit an electronic invoice.  The suggested format for the subject line is:  

Subcontractor Name, Invoice XXXXX, Contract TBD. 

3. Submit hard copy invoices including supporting documentation to Buyer’s Accounts 

Payable organization at the address below. 

 Attn: Accounts Payable  

Central Plateau Cleanup Company 

P.O. Box 1464 Mail Stop H7-32 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
mailto:CPCCAP@rl.gov
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Richland, WA  99352 

7.0 FINAL RELEASE AND CLOSEOUT 

Subcontractor, after completion of work and receipt of final payment under this Contract, 

shall promptly execute and deliver a final release discharging the Buyer, the Government 

and their officers, agents, and employees of and from all liabilities, obligations and 

claims arising out of this Contract. 

8.0 SPECIAL INSTRUCTIONS 

8.1 Back Charges 

Buyer reserves the right to back charge the Subcontractor for costs incurred by Buyer that 

are caused by the Subcontractor or Subcontractor’s Subcontractors in accordance with 

this Subcontract General Provisions. In addition to the circumstances described in the 

General Provisions, the back charge may also result from:  

1. Services performed by Buyer, at Subcontractor’s request, which are within 

Subcontractor’s scope of work under the Contract. 

2. Costs sustained by Buyer as a result of Subcontractor’s non-compliance with the 

provisions of this Contract or Subcontractor’s act of omission or negligence. 

3. Costs incurred by Buyer to fix all defects, deficiencies or errors that appear in the 

Work during the warranty period. 

4. Costs associated with Buyer support costs when work is interrupted by a 

Subcontractor-caused delay or equipment failure. 

At Buyer’s sole discretion and if circumstance allow, Subcontractor may be offered the 

opportunity to propose a fix or take mitigating actions to reduce the impact and total back 

charge. In the event that Subcontractor fails to take satisfactory action, Subcontractor’s 

option to mitigate shall be withdrawn and Buyer will take appropriate action to cure the 

problem and back charge Subcontractor.  

8.2 On-Site Hours Reporting and Record Keeping 

The Subcontractor shall submit each month a report of labor hours worked on site using 

the electronic Labor Hour Submittal Form, to document all hours worked on site by 

Subcontractor personnel (including subcontractor personnel, if applicable) during the 

previous month in support of Buyer-supervised work activities. This monthly report of 

labor hours worked on site is due by the date indicated within the Labor Hour Submittal 

Form for each contract or task order release.  

8.3 Certified Cost or Pricing Data 

1. Before awarding a subcontract or issuing a modification to an existing subcontract 

expected to exceed Federal Acquisition Regulation (FAR) Part 15.403-4(a)(1) 

Certified Cost or Pricing data thresholds, the Subcontractor shall provide Certified 

Cost or Pricing data except as outlined in FAR 15.403-1. If an exception does not 

apply, certified cost or pricing data is required before accomplishing any of the 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/clhs/
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following actions expected to exceed the current threshold or, in the case of an 

existing contract, the threshold specified in the subcontract: 

a. The award of any negotiated contract (except for undefinitized actions such as 

letter contract).  

b. The modification of any sealed bid or negotiated subcontract (whether or not 

certified cost or pricing data were initially required). Price adjustment 

amounts consider both increases and decreases when requiring Certified Cost 

or Pricing Data. This requirement does not apply when unrelated and 

separately priced changes for which certified cost or pricing data would not 

otherwise be required are included for administrative convenience in the same 

modification. 

2. The Subcontractor shall prepare and submit certified cost or pricing data and 

supporting attachments in accordance with Table 15.2 of FAR 15.408 or in a manner 

substantially similar. 

3. As soon as practicable after agreement on price, but before subcontract award, the 

Offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by 

FAR 15.406-2. 

4. If the Subcontractor intends to issue a subcontract in performance of this requirement 

and it is expected to exceed applicable thresholds, the Subcontractor is also subject to 

the above requirements. 

 

END OF PART II – FINANCIAL TERMS 
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PART III – GENERAL TERMS, CONTRACT PROVISIONS & ATTACHMENTS 

1.0 ATTACHMENTS INCORPORATED 

The terms, provisions, forms, specifications, documents and attachments listed herein are 

hereby incorporated into and made a part of this Contract. Subcontractor is responsible 

for downloading or obtaining a copy from the Contract Specialist and complying with the 

applicable documents.  

• Attachment 1 – Statement of Work 

2.0 ACCEPTANCE OF PROVISIONS, TERMS AND CONDITIONS 

Subcontractor, by signing this Contract, delivering the supplies, or performing the 

requirements indicated herein, agrees to comply with all the Subcontract provisions, 

terms, forms, attachments, specifications and other documents that this Subcontract 

incorporates by reference or attachment. Buyer hereby objects to any provisions inserted 

into this Subcontract that are different from or in addition to those set forth by Buyer in 

the Subcontract.  

3.0 CONTRACT PROVISIONS 

Unless specifically replaced or revised in the body of this Subcontract, the clauses and 

referenced laws, rules and regulations in the General Provisions and Special Provisions 

applicable for this type of subcontract shall have the same force and effect as if written 

into the body of the Subcontract. 

Subcontractor is responsible for downloading, reading and complying with the applicable 

provision revision identified below. Provisions are posted for downloading at 

https://cpcco.hanford.gov/page.cfm/ContractProvisions.  A copy is also available from 

Buyer on request.  

3.1 General Provisions 

Revision 1 dated January 28, 2025 

3.2 Special Provisions 4 - Construction Contracts 

Revision 3 dated January 16, 2024 

3.3 Special Provisions 5 - On Site Services 

Revision 3 dated January 23, 2025 

3.4 Subcontracting Plan 

The subcontracting plan submitted by the Subcontractor and accepted by Buyer is hereby 

incorporated into this Contract. Subcontractor is obligated to comply in good faith with 

the commitments made in the subcontracting plan unless an alternate plan is proposed 

and accepted by modification to this Contract. Buyer is under no obligation to accept an 

alternate proposal. 

https://cpcco.hanford.gov/page.cfm/ContractProvisions
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3.5 Special Provisions 12 - Government Property 

Revision 0 dated January 25, 2021 

3.6 Special Provisions 13 - General Transportation Instructions 

Revision 0 dated January 25, 2021 

3.7 Special Provisions 14 - Hazardous Waste Transportation and Disposal 

Revision 0 dated January 25, 2021 

3.8 Special Provisions 16 - Representations and Certifications 

Revision 5 dated January 23, 2024 

Representations and Certifications made by the Subcontractor as part of the proposal and 

award process are hereby incorporated by reference into this Contract unless specifically 

excluded and agreed by Buyer in the Contract. Subcontractor agrees to update and 

resubmit a revised SP-16 if any change occurs that would nullify, change or otherwise 

affect said Representations and Certifications. 

3.9 Special Provisions 19 - Labor Hours (LH)/Time and Materials (T&M) Contracts 

Revision 2 dated January 16, 2024 

 

END OF PART III – GENERAL TERMS, CONTRACT PROVISIONS & 

ATTACHMENTS 
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PART IV – SPECIAL TERMS 

1.0 ADMINISTRATION 

1.1 Term of Contract 

The term of this Contract shall commence on 11/20/2025 and shall end on 09/30/2027 

unless extended by the parties or unless terminated by other provisions of this 

Subcontract. 

1.2 Contract Correspondence 

Buyer’s Mailing Address: 

Attn: Joey Peschong   

Central Plateau Cleanup Company 

PO Box 1464 Mail Stop A7-05 

Richland, WA  99352 

Buyer’s Street Address: 

Attn: Joey Peschong   

Central Plateau Cleanup Company 

2620 Fermi Avenue Room B106 

Richland, WA  99354 

1.3 Abnormal or Unusual Situations 

In the event that there is an abnormal or unusual situation associated with this 

Subcontract work scope, the Subcontractor is to immediately contact the designated 

Contract Specialist or designated Buyer’s Technical Representative (BTR). If the 

Subcontractor is unable to contact either the Contract Specialist or the BTR, the 

Subcontractor is to contact the Buyer Emergency Operations Center at (509) 376-2900, 

which is available 24 hours a day, seven days a week, and provide them with: 

Subcontract Number, Contract Specialist’s name, BTR’s name and a short summary of 

the abnormal or unusual situation. If after making contact with Buyer, the Subcontractor 

is advised to suspend activities, the Subcontractor is not to proceed until such direction to 

proceed has been expressly issued by the Contract Specialist.  If there is an emergency 

situation, the Subcontactor is to make the appropriate immediate emergency call to 911 or 

(509) 373-0911 for cell phones and then make the notifications to Buyer as set forth 

herein. 

1.4 Authorized Personnel 

Only the following named Subcontract individuals are authorized to make changes to this 

document: 

• Contract Specialist, Joey Peschong  

• Manager, Tina Ridge 
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1.5 Subcontractor – Buyer Interface 

Buyer and the Subcontractor will interface only through Buyer’s Contract Specialist for 

clarifications and questions. 

1.6 Other Interfaces 

Additional Buyer contacts will be identified at the kickoff meeting. 

1.7 Designation of Technical Representative 

The designated Buyer’s Technical Representative (BTR) for this Subcontract is: 

• Jeremy Dubois, (509) 376-3735, Jeremy_S_Dubois@rl.gov  

The BTR is responsible for monitoring and providing technical guidance for this 

Subcontract and shall be contacted regarding questions or problems of a technical nature.  

The BTR is also responsible for appropriate oversight of Subcontractor’s personnel while 

on site and the interface between Subcontractor and other Buyer organizations supporting 

Subcontract performance.   

Authority of the BTR and supporting organizations is limited to providing technical 

direction within the scope and provisions of this Subcontract.  The BTR may not direct 

work or authorize any change outside of the written Contract and Subcontract provisions.   

The BTR does not possess any explicit, apparent or implied authority to modify the 

Subcontract. When in the opinion of the Subcontractor, the BTR requests or directs 

efforts outside the existing scope of the Subcontract Subcontractor shall promptly notify 

the Contract Specialist in writing. No action outside the scope of the Subcontract shall be 

taken until the Contract Specialist makes a determination and/or modifies the 

Subcontract. 

In no event, will an understanding or agreement, modification, change order, or any 

deviation from the terms of this Subcontract be effective or binding upon Buyer unless 

formalized by proper Subcontract documents executed by the Contract Specialist. 

1.8 Key Personnel 

Subcontractor agrees those individuals determined to be key individuals shall not be 

reassigned without the written agreement of Buyer. Whenever, for any reason, one or 

more of these individuals are unavailable for assignment for work under this Subcontract, 

the Subcontractor with the approval of Buyer shall replace such individual with an 

individual substantially equal in abilities or qualifications.   Subcontract will be assessed 

consideration in the amount of $XX,XXX.XX if excessive changes to key personnel are 

made (define how many) or if the subcontractor fails to replace key personnel with 

equivalent person approved by Buyer. 

The following named individuals have been determined to be key personnel assigned to 

the performance of this Subcontract: 

• TBD 

mailto:Jeremy_S_Dubois@rl.gov
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1.9 Subcontractor Submittals 

The Subcontractor submittals identified herein on the SOW Attachment 1, Submittal 

Register, shall be submitted by the Subcontractor using the Subcontractor Document 

Submittal Form (CDSF). Instructions for completion of the CDSF are included with the 

form. The quantity, frequency and type of submittal shall agree with the requirements set 

forth on the Submittal Register. A Submittal Number, entered on the CDSF by the 

Subcontractor in accordance with the submittal register, shall be used to identify each 

submittal. Engineering controlled Vendor Information (VI) content shall be identified on 

the CDSF when indicated on the Submittal Register. CDSF forms may be copied for 

submittals with different submittal dates. When any submission is returned to the 

Subcontractor with a request for resubmission (i.e., marked as: “B” and “Resubmit – 

Yes” or “C Revise and Resubmit”), the Subcontractor shall resubmit all corrected 

documents within the time specified on the resubmission notice or if no time is specified 

therein within 10 working days from the disposition date. New submittals shall require 

the Subcontractor to contact Buyer if additional Submittal Numbers are required. 

Changes to a Subcontractor’s deliverables that have not been accepted by Buyer as 

complete shall be re-submitted using the CDSF form and in accordance with a 

Subcontractor’s Buyer-approved Quality Assurance and/or Engineering Program. 

1.10 Proprietary Data Submittals 

If Subcontractor submits any data as part of their Subcontract that is considered by the 

Subcontractor to be “Proprietary Data” for either the document transmitting the data or 

the document containing the data, the items shall be boldly marked indicating that the 

data included in considered to be proprietary. 

1.11 Document Transmittals 

The Subcontractor shall utilize a document transmittal system for the exchange of data 

and information during the performance of work under this Subcontract.  The transmittal 

shall contain: 

1. a unique identification number, 

2. a brief identification of the document(s) including revisions, 

3. the date of the transmittal, 

4. purpose of the transmittal, including required action (if any), 

5. signature of supplier representative, and 

6. means or provisions for receipt acknowledgement by Buyer. 

1.12 Engineering Drawing Standards 

All engineering drawing deliverables required in this contract shall be submitted in 

AutoCAD® and comply with the requirements of the current revision of CPCC-STD-

EN-40279, Engineering Drawing Standards. 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/files.cfm/CPCC-STD-EN-40279.pdf
https://cpcco.hanford.gov/files.cfm/CPCC-STD-EN-40279.pdf
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1.13 Requests for Clarification or Information 

Where necessary, the Subcontractor may elect to submit formal requests for clarification 

or information as necessary to obtain technical clarifications using the Request for 

Clarification or Information (RCI) Form. The inquiry portion of the RCI Form shall be 

completed by the Subcontractor, including a determination of priority and an 

identification of schedule delay with the issue, if applicable. RCI Form numbering shall 

be left blank and assigned by Buyer upon receipt. Buyer will complete an evaluation and 

provide a disposition and determine additional actions required when appropriate. The 

purpose of the form is to facilitate formal communications when necessary. 

1.14 Contract Change Request 

The Subcontractor shall submit formal requests for changes to the scope, schedule or cost 

of this Subcontract using the Contract Change Identification Form (Change Form). The 

appropriate portions of the Change Form shall be completed by the Subcontractor. A red-

line mark up of the Statement of Work or Specification showing where the proposed 

changes fit within the scope shall be attached, if applicable. Change Form numbering 

shall be left blank and assigned by Buyer upon receipt. Buyer will complete an 

evaluation, provide a disposition and determine additional actions required as 

appropriate. The purpose of the form is to facilitate formal communications. 

1.15 Work Schedules and Holiday 

Daily work schedules and facility operations are NOT consistent on the Hanford Site. 

Buyer and some other organizations are working a 4x10 schedule and others observe 

alternate Friday closures. 

Accordingly, Subcontractor is responsible to understand and plan to support the work 

schedule required for this specific Contract and/or work location. BEFORE scheduling 

work on site and/or deliveries, the Subcontractor shall make specific schedule 

arrangements with Buyer, BTR, Facility Manager, Delivery Warehouse Manager, 

Building Manager, and other interfaces as appropriate. 

Buyer will not be liable for the cost of any delays, demurrage, layover, extra travel days, 

etc. which result from Subcontractor’s failure to plan for and obtain specific schedule 

concurrence in advance. 

1.16 Foreign National Notification and Approval 

The Subcontractor, regardless of work location, shall obtain Buyer’s approval prior to 

providing any Foreign National (non-U.S. citizen) access to any Department of Energy 

(DOE)/Buyer sites, programs, information and technologies under this Contract. Prior 

approval is also required for Subcontractor-hosted meetings where Foreign National(s) 

will be present (in person or virtually). Foreign National requests will be processed in 

accordance with DOE Order 142.3A Chg 1 (MinChg), Unclassified Foreign Visits and 

Assignments Program, and applicable Hanford Site procedures. 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
https://www.directives.doe.gov/directives-documents/100-series/0142.3-BOrder-a-chg1-minchg
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Furthermore, Subcontractor travel outside the United States for the purpose of performing 

work under this Contract shall be approved in advance by Buyer. Foreign travel will be 

reviewed and processed in accordance with DOE Order 551.1D Chg 2 (Minor Revision), 

Official Foreign Travel.  

1.17 Wage Determination Requirements – WA20250002, Dated February 14, 2025 

This Contract is subject to Wage Determination (formerly known as the Davis Bacon). In 

accordance with the Wage Determination WA20250002, Dated February 14,2025 the 

Subcontractor shall pay Craft Labor employees, employed in the performance of this 

Subcontract, no less than the minimum wage and furnish fringe benefits specified by the 

listed Wage Determination. Wage Determination specifically for this Subcontractor is 

located at https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs.    

2.0 DEFINITIONS 

There are no special assumptions applicable to this Subcontract 

3.0 ASSUMPTIONS 

There are no special assumptions applicable to this Subcontract. 

 

END OF PART IV – SPECIAL TERMS 

 

END OF CONTRACT 

https://www.directives.doe.gov/directives-documents/500-series/0551.1-BOrder-D-chg2_min-rev
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs

