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1.0 INTRODUCTION / BACKGROUND 

This contract is issued for the performance of Aquifer Tube Sampling services in support of 

Central Plateau Cleanup Company (CPCCo) work scope. CPCCo (Buyer) is a prime contractor 

to the Department of Energy (DOE) and all work on this Statement of Work will be performed in 

support of the Central Plateau Cleanup Contract with DOE. 

2.0 DESCRIPTION OF WORK – GENERAL  

Contractor employee(s) shall be responsible for independently planning, organizing, and 

performing a wide variety of non-hazardous specialized administrative/technical duties in 

support of the successful completion of goals and deliverables and in accordance with all 

provisions of the Contract. 

   The Hanford Site covers approximately 586 square miles. Past nuclear weapon production 

activities at the Site resulted in approximately 1.7 trillion litters (450 gallons) of liquid waste 

being released to the ground.  Much of the associated contaminants remain in the vadose zone, 

between the top of the water table and the surface of the ground, but some have reached the 

groundwater. Hazardous chemical contaminants include carbon tetrachloride, chromium, and 

nitrates. Radioactive contaminants typically include iodine-129, cobalt-60, cesium-137, nickel-

63, carbon-14, strontium-90, technetium-99, tritium, and uranium. The US Department of 

Energy (DOE), the US. Environmental Protection Agency (EPA), and the Washington State 

Department of Ecology (ECOLOGY) have developed a remediation plan for protecting the 

Columbia River Corridor. The Soil and Groundwater Remediation Project (SGRP) is largely 

responsible for ensuring the plan is implemented.  

The Central Plateau Cleanup Company (CPCCo) is responsible for sampling aquifer tubes along 

the shoreline of the Columbia River. Approximately 255 aquifer tubes at approximately 176 

unique locations exist on the Hanford site. It is assumed that approximately 80% of these aquifer 

tubes are readily accessible by land, however, use of a boat would be safer and more efficient. 

Sampling and maintenance equipment and personnel need to be transported to these locations via 

boat to permit tube sampling, Hyporheic Sampling Point (HSP) and/or maintenance and 

inspection. Tube sampling/maintenance is constrained by the river level and evaluation of the 

water flow in the river.   

3.0 DESCRIPTION OF WORK – SPECIFIC  

The work scope for this activity includes the resources, material and/or equipment necessary to 

accomplish the following Buyer activities: 
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CPCCO requires the Contractor to provide boat service to support CPCCO during aquifer tube 

sampling, HSP, inspection and/or maintenance activities. These services consist of supplying an 

adequately sized boat and operator to transport equipment and personnel to approximately 176 

separate locations along the Columbia River adjacent to the Hanford Site. 

3.1 Task Description: Boat Service in Support of Aquifer Tube Sampling 

The work products and services to be provided, including any specific Buyer standards and 

requirements, required for the successful completion of this work activity includes Boat and 

Driver for Tube Sampling, HSP, Inspections and/or Maintenance. 

Contractor shall provide a boat and operator (boat/captain) to transport CPCCo staff and 

equipment to support aquifer sampling, HSP, inspections and/or maintained on the bank and on 

the Columbia River adjacent to the Hanford Site. The boat and operator will be requested on an 

as need basis. Boating Schedule is issued on a rolling one-month basis as sampling locations can 

change without notice. 

CPCCo will provide 48-hour notice of cancellation of work. Failure of CPCCo to provide at least 

48-hour notice will entitle the contractor to charge no more than 50% of the daily rate for the 

days cancelled that are within the 48-hours. Cancellation may occur any time prior to launching 

of the boat and boarding of CPCCo personnel. 

Cancellation for safety-related reasons (e.g., excessive, or dangerous river waves, fog, high 

winds) may be initiated by CPCCo or subcontractor personnel and will entitle the contractor to 

charge no more than 50% of the daily rate. Cancellation of the boat services caused by site 

closures or Hanford site wide restrictions will not be compensated. 

It is estimated that approximately 40 boat days will be required to complete each year. 

Additional boat days will be authorized by the BTR as required. The boat will be required to pick 

up the equipment and personnel at an agreed upon boat ramp each morning and return personnel 

and equipment to the boat ramp at the end of the day. It will be the sole responsibility of the 

contractor to transport and launch the boat. 

3.2 Special Requirements 

Contractor shall maintain boat condition and equipment/materials in good operating order to 

collect aquifer tube samples effectively and efficiently. 

3.3 Acceptance Criteria 

Work products and services provided shall meet all applicable Buyer procedures for control and 

review of work products and pertinent regulatory requirements, as required by this contract and 

incorporated provisions. 

Further specific Acceptance Criteria applicable to this scope includes providing an adequate boat 

and qualified operator, both with proper certification as specified in Section 4.0 and 5.0. 

3.4 Organizational Interfaces  
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The Contractor shall interface with various Buyer (and other) organizations through Buyer’s 

Contract Specialist (or designee), as required. The interfaces are the CPCCo aquifer tube 

sampling/maintenance crew(s), Hanford Site Security at the Wye barricade, and the CPCCo 

Occupational Safety and Health representative. 

3.5 Work Not Included 

Work not included in this contract includes, 

.  Load equipment onto boat. 

.  Sampling of aquifer tubes 

.  Repair/maintenance of aquifer tubes. 

3.6 Buyer Furnished Materials and Equipment 

Buyer will furnish the following materials, equipment, and facilities at no cost to the Contractor 

for use in performing this work scope:  

.  Sample pump. 

.  Sampling supplies (bottles, cooler, plastic bags, tubing, etc.) 

3.7 Site Conditions and Known Hazards 

The site conditions and/or known hazards are:  

Work performed on the Hanford Site will be conducted outdoors in a desert environment, with 

no means of available shelter.  Contractor personnel can expect to encounter or experience 

heat/cold extremes, high winds, and insects.  Radiological hazards are not expected to be 

encountered during this work activity. 

3.8 Site Coordination Requirements 

Contractor site coordination and interface requirements include CPCCo FWS and Contractor’s 

Supervisor.  

4.0 TECHNICAL REQUIREMENTS 

Contractor shall perform in accordance with the terms and conditions of this contract, Buyer’s 

internal policies and procedures, and quality assurance provisions, including safety programs, 

laws, orders, permits, rules, confidentiality of information and intellectual property safeguards. 

4.1 Work Location / Access Requirements 

Aquifer tubes samples shall be collected at the following areas along the shores of the 

Columbia River: 

• 100-BC GW 



 STATEMENT OF WORK 

TITLE Boat Services for Aquifer Tube Sampling 

 

 

 

   

Page 4 of 7 

 
 

• 100-BC5 

• 100-FR3 

• 100-HR3D 

• 100-HR3H 

• 100-KR4 

• 100-NR2 

• 105-KE-KW 

• 200-BP5 

• 200-PO1 

• 300-FF5 

 

Boat launches located at100N, 100K, White Bluffs, Old Hanford Town Site, and 

Leslie Grove shall be used for access to the Columbia River. 

5.0 PERSONNEL REQUIREMENTS 

The Contractor shall provide appropriately trained and qualified staff to perform the type of work 

associated with their skill of craft while performing services in support of the SOW. 

5.1 Training Requirements 

A. Task specific or unique training or qualifications required for this task includes 

Contractor shall ensure that its personnel meet and maintain the appropriate training, 

qualification, and certification requirements for operation of the boat on the Columbia 

River.  As a minimum, the boat operator(s) must have a current Washington State Boater 

Education Card. The supplied boat must have a current US Coast Guard or/Washington 

State Boat Inspection Certificate. 

B. Buyer will provide Contractor staff task- or facility-specific training as required for site 

and facility access and safe performance of assigned tasks.  

C. Testing requirements for personnel who will be working in substance Testing Designated 

Positions. 

5.2 Security and Badging Requirements 

For any on-site work, general site access badging is required.   

Special clearance requirements will be provided, if applicable. 

5.3 Site Access and Work Hours 

Work shall be done on a 4 x 10 schedule.  The standard workday consists of ten (10) hours of 

work between 6:00 AM and 4:30 PM, with one-half hour designated as an unpaid period for 

lunch. No work occurs on the non-working Fridays. If schedule alternative is required, Buyer’s 

Technical Representative (BTR) will communicate with the Contractor’s point of contact. 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 
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The quality level (QL) for this SOW is identified as QL-0. 

The Contractor shall perform work safely, in a manner that ensures adequate protection for 

employees, the public, and the environment, and shall be accountable for the safe performance of 

work.  The Contractor shall comply with, and assist Buyer in complying with, Environmental, 

Safety, Health, and Quality (ESH&Q) requirements of all applicable laws, regulations, and 

directives.  

Materials supplied or purchased for use in performance of this contract, to the maximum extent 

practical, shall be environmentally preferred as described in 40 CFR 247 and including Biobased 

products as designated by the USDA (see www.biopreferred.gov).   

The following project-specific ESH&Q requirements are applicable to this scope of work in 

addition to the requirements identified in the Contract General Provisions and, when work is 

being conducted on site, the additional ESH&Q requirements in Special Provisions – On Site 

Services (SP-5) should be followed. 

 
A. Contractor may submit for approval to the Buyer, a comprehensive occupational safety 

and industrial health (OS&IH) plan, or meet all applicable CPCCo OS&IH requirements 

including but not limited to CPCC-MP-SH-32219, 10 CFR 851 CPCCo Worker Safety 

and Health Program Description, Appendix B.  

B. Prior to onsite work, the Contractor shall submit for approval to the Contract Specialist, 

technical work documents for OS&IH (IHEAs, HSE, IHSP, etc.) for the Intended work 

scope. Contractor shall comply with Special Provisions – On Site Services (SP-5).  

C. Contractor and its subcontractors shall be responsible to comply with State, Federal and 

DOE requirements or regulations. Where there is a difference in regulations or 

requirements, the most stringent shall apply. 

D. Contractor and its subcontractors shall be responsible to comply with all applicable 

sections of Special Provisions – On Site Services (SP-5). 

E. Contractor shall perform work in compliance with facility-specific procedures and 

requirements documents applicable to the work area. 

F. Contractor shall take appropriate action, up to and including stopping work, and 

immediately notify the Buyer if an unplanned risk or hazard is discovered that is not 

covered by directions provided by the Buyer. This action includes notifying the Buyer if 

the work exposes their workers to hazards that require medical monitoring. 

7.0 MEETINGS AND SUBMITTALS 

7.1 Meetings  

Contractor shall participate in the following meetings: 

http://www.biopreferred.gov/
https://cpcco.hanford.gov/page.cfm/ContractProvisions
https://cpcco.hanford.gov/page.cfm/ContractProvisions
https://cpcco.hanford.gov/files.cfm/CPCC-MP-SH-322192.pdf
https://cpcco.hanford.gov/page.cfm/ContractProvisions
https://cpcco.hanford.gov/page.cfm/ContractProvisions
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After contract award, the Contractor shall participate in the Project Kickoff Meeting.  This 

meeting may be a pre-job meeting, a conference call, an internet meeting, or a meeting to be 

held.at the CPCCo’ s site.  The time, date, and agenda for the meeting will be provided to the 

contractor by CPCCo. 

7.2 Submittals 

Contractor shall submit the following documents as part of the proposal, prior to starting work, 

prior to arriving on site, prior to completion, and/or with the final invoice: “Not applicable.” 

7.3 Requirements for Submittals and Documents 

Generally, documents shall be provided with an electronic file submitted in the current site 

standards.  Clean originals of all figures, tables, or other graphics not contained in the text file 

shall also be provided and separate files submitted. Submittals shall be provided in electronic 

format unless available only as a hard copy.  Electronic formats must be non-password 

protected in one of the following formats: 

• Microsoft® Office Compatible 
• Moving Picture Expert Group (MPEG) 

• Portable Document Format (PDF) 
• Extensible Markup Language (XML) 

• Tagged Image File Format (TIFF) 
• HyperText Markup Language (HTML) 

• Graphics Interchange Format (GIF) 
• Comma Separated Values (CSV) 

• Joint Photographic Experts Group (JPEG) 
• Text (TXT) 

• Windows Media Video (WMV) 
• AutoCAD (DWG) 

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 

PERFORMANCE SCHEDULE REQUIREMENTS 

Deliverables include: 

A. Adequately sized boat for the required services with proper required certification. 

B. A minimum of two boats is required  

C. Qualified and certified boat operator with each trip. 

D. Current and updated USCG or/WA State Boat Inspection certificates. 

E. Current and updated vessel & trailer safety equipment and maintenance inspections 

F. Current and updated USCG OUPV Inland (6PAK) Licenses for Boat Operators 

G. Current and updated Proof of USCG Boating Safety Course Training or Washington 

State Boater Education Cards for personnel that do not possess a USCG License. 

 

END OF STATEMENT OF WORK  
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